



REQUEST FOR STATEMENTS OF QUALIFICATIONS No. 25-003

ERRINGTON FIREHALL #2 CONSTRUCTION ADVISOR

Addendum 1

Issued: January 23rd, 2024

Closing Date & Time: on or before 3:00 PM Pacific Time on February 6th, 2025

Questions & Answers

1. **Question:** Is it the intent of this role as construction advisor to be separate from the CCDC 5A Construction Manager?

Answer: *Although execution strategy of future phases of the project is yet to be determined, it is not the RDN's intention to execute the project as part of a CCDC 5A contract at this time. The role of the "Construction Advisor" is limited to the description in the RFSQ for Phase 1.*

The project is anticipated to be executed in three separate phases. Phases 2 and 3 may be awarded to the same consultant subject to satisfactory performance of previous phases, available budget, and necessary approvals as per Section C.

2. **Question:** Will the successful proponent of this RFQ be precluded from bidding on the CCDC 5A solicitation?

Answer: *It is not the RDN's intention to execute the project as part of a CCDC 5A contract at this time. Please see Section C and G.*